Purchasing Division
Finance Department

Room 120
411 West First Street
Duluth, Minnesota 55802

218-730-5340
purchasing@duluthmn.gov

Addendum 1
Solicitation 25-99371
2025 Street Preservation Project
City Project 2194

This addendum serves to notify all bidders of the following changes to the solicitation documents: **Due to the addendum's file size, only the cover page is posted on the City's site. Please visit BidExpress to download the complete document**

1. CHANGES TO INVITATION TO BID:

   Replace Bid Worksheet (ATTACHED). Summary of changes:
   - Added Items:
     - 2301.502 DOWEL BAR
     - 2301.602 DRILL & GROUT DOWEL BAR (EPOXY COATED)
     - 2301.602 DRILL & GROUT REINF BAR (EPOXY COATED)
     - 2557.602 INSTALL VEHICULAR GATE
   - Deleted Items:
     - 2401.602 DOWEL BAR ASSEMBLY
     - 2402.602 RECONSTRUCT SIDEWALK BRACKET TIE BAR
   - Revised order of bid items.
   - Revised total quantities.

2. CHANGES TO SPECIAL PROVISIONS:
   a. SP-9 (1505) COOPERATION BY CONTRACTORS
      ADD:

      City utility work is planned to occur at the intersection of London Road and South 25th Avenue East. Work is expected to begin on June 23rd 2025. Work within London Road is expected to last approximately 4 weeks. The road will be completely closed to traffic at this intersection for this work, and detour will be in place by the City. Any work on City Project 2194 during this closure needs to be coordinated with City project engineer and City utility department.

   b. SP-13 (1806) DETERMINATION AND EXTENSION OF CONTRACT TIME

      ADD:

10. There will be no time or payment compensation for delays or costs resulting from coordination of the utility project on London Road or any other adjacent construction work. See SP-9 (1505) COOPERATION BY CONTRACTORS.

c. SP-25 (2301) DRILL & GROUT REINF BAR (EPOXY COATED)
ADD:
NO. 4 Reinforcement bars are incidental.

3. CHANGES TO DRAWING:

   a. REISSUE PLAN SET IN ITS ENTIRETY – SHEETS 1 – 236
   b. REVISED ALL SEQ TABLES AND ALL TABS
   c. ADDED MNDOT STANDARD PLANS 5-297.217 “CONCRETE MAINLINE PAVEMENT” (SHEETS 12 & 13 OF ADDENDUM 1 REVISED PLAN SET)
   d. ADDED 57TH AVENUE STORM SEWER PLANS (CITY OF DULUTH PROVIDED) (SHEETS 125, 126, 126A)
   e. REVISED STORM SEWER LAYOUT 1ST STREET ALLEY (SHEETS 127-134 OF ADDENDUM 1 REVISED PLAN SET)
   f. ADDED TRAFFIC CONTROL PLANS (SHEETS 226 TO 236 OF ADDENDUM 1 REVISED PLAN SET)

4. ADD APPENDIX 1 – GEOTECHNICAL REPORT
5. ADD APPENDIX 2 – SANITARY STRUCTURE TABLE
6. ADD APPENDIX 3 – STORM STRUCTURE TABLE

Please acknowledge receipt of this Addendum by checking the acknowledgement box within the www.bidexpress.com solicitation.

Posted: April 9, 2025