City of Duluth		
24-4409		
Taxiway A Reconstruction - Phase 5, De-icing Tank Pad and Midfield Ramp Repairs - Phase 2		
Opened at 2:00 PM on June 26, 2024		
KGM Contractors, Inc.	$	12,077,482.75
Ulland Brothers, Inc.	$	11,266,860.00
Shafer Contracting Co., Inc	$	12,027,672.00