City of Duluth	
25-99833	
Chambersburg Avenue Water Main Replacement	
Geislinger & Sons, Inc.	$736,100.00
Veit & Company, Inc.	$549,360.00
K&H Excavating, Inc.	$434,234.00
R&R Excavating, Inc.	$737,870.17